

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Source Building Group
651 East Debbie Lane, BLDG 200, Mansfield, TX 76063, United States of America
Sunny Fung | Estimator / Quantity Surveyor | +1 469-835-7725 | sfung@sourcebuild.net



Line Items

Description	Quantity	Unit Cost	Total Cost
BID FORM (8/28):			
* Communications Data/Telecom Demo			\$
* Communications Data/Telecom			\$
Base Bid			\$0

Alternates

OWNER BID ALTERNATES:	
* None at this time.	\$
:	
SCOPE ALTERNATES:	
* None at this time.	\$

Inclusions

Mark "yes" to all yes/no questions »

* MATERIAL	☐ Yes ☐ No
* INSTALLATION	☐ Yes ☐ No

SPECIFICATION(S) ACKNOWLEDGEMENT:	
* 27 05 00 - COMMON WORK RESULTS FOR COMMUNICATIONS	☐ Yes ☐ No
* 27 05 28 - COMMUNICATIONS PATHWAYS	☐ Yes ☐ No
* 27 08 00 - COMMUNICATIONS TESTING	☐ Yes ☐ No
* 27 15 13 - COMMUNICATIONS HORIZONTAL COPPER CABLING	☐ Yes ☐ No
* 27 15 33 - COMMUNICATIONS HORIZONTAL COAXIAL CABLING	☐ Yes ☐ No
* 27 15 43 - COMMUNICATIONS FACEPLATES AND CONNECTORS	☐ Yes ☐ No

:

SCOPE OF WORK:

Communications Data/Telecom Demo:	
* PER PLAN T-000 DEMO NOTES	☐ Yes ☐ No
* PER PLAN TD-111 TECHNOLOGY DEMO PLAN -LEVEL 04	☐ Yes ☐ No

Communication Scope:	
* PER PLAN TD-101 TELECOMMUNICATIONS OUTLETS, CABLING AND LOW VOLTAGE DEVICES	☐ Yes ☐ No
* PER PLAN TD-111 EXISTING WIRELESS ACCESS POINTS TO BE REMOVED AND RELOCATED TO NEW LOCATION DURING RENOVATION. REMOVE, PROTECT AND REUSE EXISTING COMMUNICATION DEVICES. SEE TECHNOLOGY PLAN FOR MORE DETAILS. EXISTING DATA CABLES TO BE COILED AND SUSPENDED ABOVE CEILING FOR RE-USE OF NEW DATA.	☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* PER PLAN TD-201 TECHNOLOGY RENO PLAN LEVEL 04, DATA OUTLET, KEYNOTE 1 TO 13

☐ Yes ☐ No**PROJECT SPECIFIC SCOPE | NOTES:**

* PER PLAN Q-550 SUPPLY AND INSTALL ALL COPPER AND/OR FIBER OPTICS CABLES AT CEILING SERVICE PANEL AND AT CUTOOUT AT CASEWORK SYSTEM COLUMN, INCLUDING ALL OTHER COMPONENTS SUCH AS WHITE FACE PLATES, JACKS, JUNCTION BOXES, CONNECTORS, ETC.

☐ Yes ☐ No

* Per Spec 27 05 00-3 Refer to UT Southwestern Medical Center, Information Resources Cable Installation Standard – August 2, 2017

☐ Yes ☐ No**Q&A Project Specific Items as of 8/27/26:****Q15. HDMI Plate:*** Q: Keynote 3/T-201 indicates to provide an HDMI plate and extension cable to D1 display. Please provide basis of design for AV-1 HDMI plate.
Asked 8/18/2026 at 2:10 PM CDT☐ Yes ☐ NoA: The contractor is responsible for providing raceways (conduit, wall boxes, etc.) to the nearest accessible corridor ceiling. The Owner will install the cabling, terminate the wires, and install the system.
Answered 8/26/2026 at 9:37 AM CDT by Amanda Usrey**Q118. AV-1 HDMI Plate:*** Q: Keyed note 3/T-201 indicates to provide an HDMI plate and extension cable to D1 display. Please provide basis of design for AV-1 HDMI plate.
Asked 4/15/2026 at 3:10 PM CDT☐ Yes ☐ NoA: SSR: See detail of wall mounted display on T-501. AV specifications will be included to provide basis of design.
Answered 8/6/2026 at 9:04 PM CDT by Marcus Howard**Q119. AV Cabling:*** Q: Owner's Special Conditions, Part I Project Requirements states that General Contractor will provide AV cabling to existing telecom room to Owner-provided wall mounted displays. However, no AV drawings or specifications were provided. Please confirm AV cabling is by Contractor and, if so, please provide specifications.
Asked 4/15/2026 at 3:10 PM CDT☐ Yes ☐ NoA: SSR: UTSW is to provide cabling and active components. Pathways and Raceways are to be provided by contractor. Confirmed that data cable scope is excluded from contractor's responsible. Detail of wall mounted display is shown on sheet T-501.
Answered 8/6/2026 at 9:05 PM CDT by Marcus Howard**Q120. Data Communications Cabling:*** Q: Owner's Special Conditions, Part I Project Requirements states that data communications cabling demolition and installation will be furnished and installed by UTSW. However, data communications drawings and specifications were provided. Please confirm data cabling scope will be excluded from this contract, and Contractor is only responsible for raceways and boxes.
Asked 4/15/2026 at 3:10 PM CDT☐ Yes ☐ NoA: Refer to line item response 118.
Answered 8/6/2026 at 9:05 PM CDT by Marcus Howard**Scope-Specific Information and Unit Costs**

Mark "yes" to all yes/no questions »

Unit Cost:**Bid Quantities:**

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Scope-Specific Clarifications**Specific Exclusions:**

None at this time.

General Acknowledgments

Mark "yes" to all yes/no questions »

GENERAL INFECTION CONTROL NOTES:

- * Maintain/meet a Class IV infection control classification. ☐ Yes ☐ No
- * A. OBTAIN FROM THE OWNER A COPY OF THE INFECTION CONTROL RISK ASSESSMENT (ICRA) PREPARED FOR THIS PROJECT. REVIEW THE REQUIREMENTS IN THE REPORT AND PERFORM ALL WORK IN ACCORDANCE WITH THOSE PROTOCOLS. STRICTLY ADHERE TO THE LIMITS OF THE CONSTRUCTION AREA, AND WHERE PHASING APPLIES, ADHERE TO PHASING PLAN. COORDINATE ANY WORK OUTSIDE THE CONSTRUCTION AREA WITH THE OWNER AND PERFORM IT IN ACCORDANCE WITH THE ICRA REPORT, UNDER THE SUPERVISION OF THE OWNER'S REPRESENTATIVE OR OTHER DESIGNATED ICRA COMMITTEE OFFICER. ☐ Yes ☐ No
- * B. TO THE EXTENT THAT IS REQUIRED BY THE ICRA, ENDEAVOR TO MAINTAIN EXISTING LEVELS OF INDOOR AIR QUALITY IN AREAS SURROUNDING AND ADJACENT TO THE CONSTRUCTION WORK ZONE, AND ELSEWHERE IN THE FACILITY. IT SHOULD BE ANTICIPATED THAT THE ICRA REPORT WILL REQUIRE MEASURES TO THIS EFFECT, INCLUDING THE ASSEMBLY OF THE CONSTRUCTION ZONE BARRIERS. ☐ Yes ☐ No
- * C. PERFORM CONSTRUCTION ACTIVITIES IN AREAS THAT ARE OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS PER THE REQUIREMENTS OF THE OWNER'S ICRA. WHERE CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, RETURN THE AREA TO "CLEAN" CONDITIONS, AS DEFINED BY THE OWNER'S PROTOCOLS, BEFORE IT IS OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS. ☐ Yes ☐ No

Work Hours & Restrictions:**On-Site Work Hours:**

- * Owner's Special Conditions set normal hours at 7:00 AM–5:00 PM; after hours 6:00 PM–6:00 AM; weekends permitted. Work generating excessive noise, odor, or vibration, and any work above the active Level 3 operating rooms, must be performed after hours or on weekends (Owner has confirmed all work above active ORs is overtime/night work). Flooring scope is on Level 4 inside the contained renovation area, so we anticipate straight time – but carry the flexibility, and note the GC is responsible for OT/weekend work needed to hold schedule. ☐ Yes ☐ No

Work Restrictions:

- * THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. COORDINATE WITH OWNER ON SCHEDULING CONSTRUCTION OPERATIONS THAT GENERATE VIBRATION, NOISE, SECURITY CONCERNS, POWER INTERRUPTIONS, SMELLS OR OTHER CONSTRUCTION ACTIVITIES THAT MAY DISRUPT OPERATION IN ADJACENT SPACES. ☐ Yes ☐ No
- * Comply with limitations on use of public streets and other requirements of authorities having jurisdiction. ☐ Yes ☐ No

Jobsite Access:

- * This is a renovation inside Clements University Hospital with active clinical space adjacent and below. ICRA/infection control applies: negative air machines with HEPA at all times, hard-panel containment barriers, tacky and walk-off mats, covered trash buggies with wheels cleaned entering/leaving, daily debris removal. All personnel need UTSW badges and current UTSW safety training. No free parking – UTSW parking policy applies. ☐ Yes ☐ No

Parking:

- * No free parking. Parking is as per UTSW parking policy. ☐ Yes ☐ No

Employee Identification:**Addendum Acknowledgment:**

- * Addendum 1 ☐ Yes ☐ No
- * Addendum 2 ☐ Yes ☐ No
- * Addendum 3 ☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Addendum 4 ☐ Yes ☐ No

* Addendum 5 ☐ Yes ☐ No

* Addendum 6 ☐ Yes ☐ No

* Addendum 7 ☐ Yes ☐ No

* Addendum 8 ☐ Yes ☐ No

* Addendum 9 ☐ Yes ☐ No

Q&A Acknowledgement:

* Q&A Dated 08-26-2026 ☐ Yes ☐ No

Taxes:

* Sales Tax on Materials Included? ☐ Yes ☐ No

* Cost Breakout of Sales Tax on Materials ==> ENTER DOLLAR VALUE \$

Lead Times:

* Shop Drawing / Submittal Lead Time

* Product Lead Time Description(s) & # of Weeks

Labor Rates:

* Wage Rates per project requirements (i.e., Prevailing Wage, Davis Bacon, etc. As Applicable) ☐ Yes ☐ No

The undersigned acknowledges that material substitutions are not permitted unless expressly approved in writing by Arch/Eng through Requests for substitutions must include detailed specifications and documentation for review and approval prior to bid submission:

Please acknowledge that you have read and agree with the information, procedures, and requirements listed in the following Specifications & Documents:

00 - RFP:

* RFP_Sealed_Proposal_-_CUH_3T_MRI_WITH_HIFU_AND_TULSA ☐ Yes ☐ No

01 - Plans:

* Campus Map ☐ Yes ☐ No

* UTSW-CUH-MRI 4 IFC DRAWING SET ☐ Yes ☐ No

02 - Specifications:

* UTSW-CUH-MRI 4 IFC PROJECT MANUAL ☐ Yes ☐ No

03 - Addenda:**04 - Owner's Special Conditions:**

* Owner's Special Conditions ☐ Yes ☐ No

05 - Safety & Security:

* Construction Site Safety Manual FY22 ☐ Yes ☐ No

* Environmental of Care Fire & Life Safety Policy ☐ Yes ☐ No

* Project Safety Requirements ☐ Yes ☐ No

06 - Planning & Scheduling:

* Project Planning and Scheduling ☐ Yes ☐ No

07 - UTSW Uniform Specs & Acknowledgements:

* Project Quality Control ☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* UGCs

☐ Yes ☐ No**08 - Wage Rates:**

* Wage Determination

☐ Yes ☐ No**09 - Q&A Clarifications:****10 - Additional Information:**

* Change Order Form CSP

☐ Yes ☐ No

* CUH Asbestos Free Letter

☐ Yes ☐ No

* General Commissioning Requirements

☐ Yes ☐ No

* Project Administration Templates

☐ Yes ☐ No

* Project Closeout Procedures

☐ Yes ☐ No

* utsw design guidelines vol 1 ada

☐ Yes ☐ No

* utsw design guidelines vol 2 ada

☐ Yes ☐ No

* utsw design guidelines vol 3 ada

☐ Yes ☐ No

* UTSW_VETHUB_SP_v2

☐ Yes ☐ No**Bond Information**

* Payment & Performance Bond Add (If Required) % Percentage OR

%

* Payment & Performance Bond Add (If Required) Dollar Amount

\$

Certifications

* Certified VetHUB? (Project goal of 1%)

☐ Yes ☐ No

* Participation Included in Base Bid (% of VetHUB subcontractor total base bid)

input response here

* Certification Agency

input response here

* Certification Number

input response here

Attachments upload files