

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Source Building Group

651 East Debbie Lane, BLDG 200, Mansfield, TX 76063, United States of America

Sai Chevuru | Estimator / Quantity Surveyor | +1 682-374-6222 | schevuru@sourcebuild.net



Line Items

Description	Quantity	Unit Cost	Total Cost
Bid Form Dated 8/28/2026:			
* Structural & Misc Steel (Fabrication)			\$
* Structural & Misc Steel (Erection)			\$
* Misc Steel (FOB) *Installation By Others			\$
Base Bid			\$0

Alternates

OWNER BID ALTERNATES:			
* None at this time.			\$
SCOPE ALTERNATES:			
* BR-1 INPRO IMPACT RESISTANT CRASH RAIL SYSTEM RATED FOR 550 LBSF STAINLESS STEEL 1 1/2" TUBE FLOOR MOUNTED			\$

Inclusions

Mark "yes" to all yes/no questions »

* MATERIAL	☐ Yes	☐ No
* ERECTION	☐ Yes	☐ No

SPECIFICATION(S) ACKNOWLEDGEMENT:

* 05 05 10 - METAL FINISHES	☐ Yes	☐ No
* 05 12 00 - STRUCTURAL STEEL FRAMING	☐ Yes	☐ No
* 05 50 00 - METAL FABRICATIONS	☐ Yes	☐ No

Structural Steel Framing:

* Galvanized Steel	☐ Yes	☐ No
* Columns	☐ Yes	☐ No
* Beams	☐ Yes	☐ No
* Angle Support Framing	☐ Yes	☐ No
* Base Plates	☐ Yes	☐ No
* Anchor Bolts	☐ Yes	☐ No
* Finish: Shop prime structural steel members	☐ Yes	☐ No

Misc Metal Fabrications:

* Miscellaneous Framing and Supports for Casework	☐ Yes	☐ No
* Miscellaneous Framing and supports for Equipment	☐ Yes	☐ No

Structural Demo:

* Remove Louvered Equipment Screen Panels (on roof)	☐ Yes	☐ No
---	---------------------------	--------------------------

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

- * Existing HSS Column and Channel Girt removal & reuse ☐ Yes ☐ No
- * Remove & grind flush HSS Columns (on roof) ☐ Yes ☐ No
- * EXISTING HSS COLUMNS TO BE DEMOLISHED, REFER TO ELEVATIONS FOR REQUIRED GIRT REMOVAL (SD200) ☐ Yes ☐ No
- * CUT EXISTING HSS COLUMN AS CLOSE TO EXISTING FLOOR STRUCTURE AS POSSIBLE. REMOVE AND GRIND ANY EXISTING MATERIAL TO REMAIN TO CREATE A FLUSH FLOOR CONDITION PRIOR TO REROOFING (SD250). ☐ Yes ☐ No
- * EXISTING CHANNEL GIRTS TO BE CUT SHORT AS REQUIRED. GIRTS SHALL NOT BE FLAME CUT. NEW HOLES IN EXISTING STEEL SHALL BE DRILLED AND NOT FLAME CUT. GC TO PROVIDE TEMP SUPPORT OF THESE CUT CHANNELS UNTIL THE NEW COLUMN HAS BEEN ERECTED, TYP (SD250). ☐ Yes ☐ No

General:

- * Shop Drawings ☐ Yes ☐ No
- * Erection Drawings ☐ Yes ☐ No

Engineering:

- * Connections: Provide details of connections required by the Contract Documents to be selected or completed by structural-steel fabricator, including comprehensive engineering analysis by a qualified professional engineer, to withstand loads indicated and comply with other information and restrictions indicated. ☐ Yes ☐ No

:

PROJECT SPECIFIC SCOPE | NOTES:

- * SCAN TO LOCATE AND AVOID EXISTING REINFORCING PRIOR TO DRILLING AND FABRICATION. ☐ Yes ☐ No
- * Roof Anchoring :GALVANIZED METAL COLLAR FLASHING TO SECURE TOP EDGE OF ROOFING MEMBRANE (Detail C1/ A10-5 H.S.S. ROOF ANCHORING) ☐ Yes ☐ No

Q&A Project Specific Items as of 8/27/26:**Q101. Firestopping Requirements at Roof Slab:**

- * Q:Details 1/S-511 and D4/A-105 indicate firestopping at steel column penetrations in the roof slab. Please provide more information on the firestopping requirements at these locations. ☐ Yes ☐ No
- A: Fire Stopping requirements are provided throughout Division 07 84 00 fire stopping. Refer to Construction Types for Rating Requirements at Roof line.

Q109. Metal Closure Plate at BSL-3:

- * Q:Detail A3/Q-550 references a metal closure plate at BSL-3 mechanical penetrations. Please specify what type of metal plate (e.g. stainless steel) is required at these locations. ☐ Yes ☐ No
- A:Exposed metal is to be non-porous.

Scope-Specific Information and Unit Costs

- * SHOP DRAWINGS LEAD TIME
- * FABRICATION LEAD TIME AFTER APPROVAL

Scope-Specific Clarifications**Specific Exclusions:****General Acknowledgments**

Mark "yes" to all yes/no questions »

GENERAL INFECTION CONTROL NOTES:

- * Maintain/meet a Class IV infection control classification. ☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* A. OBTAIN FROM THE OWNER A COPY OF THE INFECTION CONTROL RISK ASSESSMENT (ICRA) PREPARED FOR THIS PROJECT. REVIEW THE REQUIREMENTS IN THE REPORT AND PERFORM ALL WORK IN ACCORDANCE WITH THOSE PROTOCOLS. STRICTLY ADHERE TO THE LIMITS OF THE CONSTRUCTION AREA, AND WHERE PHASING APPLIES, ADHERE TO PHASING PLAN. COORDINATE ANY WORK OUTSIDE THE CONSTRUCTION AREA WITH THE OWNER AND PERFORM IT IN ACCORDANCE WITH THE ICRA REPORT, UNDER THE SUPERVISION OF THE OWNER'S REPRESENTATIVE OR OTHER DESIGNATED ICRA COMMITTEE OFFICER.

☐ Yes ☐ No

* B. TO THE EXTENT THAT IS REQUIRED BY THE ICRA, ENDEAVOR TO MAINTAIN EXISTING LEVELS OF INDOOR AIR QUALITY IN AREAS SURROUNDING AND ADJACENT TO THE CONSTRUCTION WORK ZONE, AND ELSEWHERE IN THE FACILITY. IT SHOULD BE ANTICIPATED THAT THE ICRA REPORT WILL REQUIRE MEASURES TO THIS EFFECT, INCLUDING THE ASSEMBLY OF THE CONSTRUCTION ZONE BARRIERS.

☐ Yes ☐ No

* C. PERFORM CONSTRUCTION ACTIVITIES IN AREAS THAT ARE OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS PER THE REQUIREMENTS OF THE OWNER'S ICRA. WHERE CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, RETURN THE AREA TO "CLEAN" CONDITIONS, AS DEFINED BY THE OWNER'S PROTOCOLS, BEFORE IT IS OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS.

☐ Yes ☐ No

Work Hours & Restrictions: _____

On-Site Work Hours: _____

* Owner's Special Conditions set normal hours at 7:00 AM–5:00 PM; after hours 6:00 PM–6:00 AM; weekends permitted. Work generating excessive noise, odor, or vibration, and any work above the active Level 3 operating rooms, must be performed after hours or on weekends (Owner has confirmed all work above active ORs is overtime/night work). Flooring scope is on Level 4 inside the contained renovation area, so we anticipate straight time – but carry the flexibility, and note the GC is responsible for OT/weekend work needed to hold schedule.

☐ Yes ☐ No

Work Restrictions: _____

* THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. COORDINATE WITH OWNER ON SCHEDULING CONSTRUCTION OPERATIONS THAT GENERATE VIBRATION, NOISE, SECURITY CONCERNS, POWER INTERRUPTIONS, SMELLS OR OTHER CONSTRUCTION ACTIVITIES THAT MAY DISRUPT OPERATION IN ADJACENT SPACES.

☐ Yes ☐ No

* Comply with limitations on use of public streets and other requirements of authorities having jurisdiction.

☐ Yes ☐ No

Jobsite Access: _____

* This is a renovation inside Clements University Hospital with active clinical space adjacent and below. ICRA/infection control applies: negative air machines with HEPA at all times, hard-panel containment barriers, tacky and walk-off mats, covered trash buggies with wheels cleaned entering/leaving, daily debris removal. All personnel need UTSW badges and current UTSW safety training. No free parking – UTSW parking policy applies.

☐ Yes ☐ No

Parking: _____

* No free parking. Parking is as per UTSW parking policy.

☐ Yes ☐ No

Employee Identification: _____

Addendum Acknowledgment: _____

* Addendum 1

☐ Yes ☐ No

* Addendum 2

☐ Yes ☐ No

* Addendum 3

☐ Yes ☐ No

* Addendum 4

☐ Yes ☐ No

* Addendum 5

☐ Yes ☐ No

* Addendum 6

☐ Yes ☐ No

* Addendum 7

☐ Yes ☐ No

* Addendum 8

☐ Yes ☐ No

* Addendum 9

☐ Yes ☐ No

Q&A Acknowledgement: _____

* Q&A Dated 08-26-2026

☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Taxes: _____

* Sales Tax on Materials Included? ☐ Yes ☐ No

* Cost Breakout of Sales Tax on Materials ==> ENTER DOLLAR VALUE \$

Lead Times: _____

* Shop Drawing / Submittal Lead Time

* Product Lead Time Description(s) & # of Weeks

Labor Rates: _____

* Wage Rates per project requirements (i.e., Prevailing Wage, Davis Bacon, etc. As Applicable) ☐ Yes ☐ No

The undersigned acknowledges that material substitutions are not permitted unless expressly approved in writing by Arch/Eng through Requests for substitutions must include detailed specifications and documentation for review and approval prior to bid submission: _____

Please acknowledge that you have read and agree with the information, procedures, and requirements listed in the following Specifications & Documents: _____

00 - RFP: _____

* RFP_Sealed_Proposal_-_CUH_3T_MRI_WITH_HIFU_AND_TULSA ☐ Yes ☐ No

01 - Plans: _____

* Campus Map ☐ Yes ☐ No

* IFC Drawings 07.28.2026 ☐ Yes ☐ No

02 - Specifications: _____

* UTSW-CUH-MRI 4 IFC PROJECT MANUAL ☐ Yes ☐ No

03 - Addenda: _____

04 - Owner's Special Conditions: _____

* Owner's Special Conditions ☐ Yes ☐ No

05 - Safety & Security: _____

* Construction Site Safety Manual FY22 ☐ Yes ☐ No

* Environmental of Care Fire & Life Safety Policy ☐ Yes ☐ No

* Project Safety Requirements ☐ Yes ☐ No

06 - Planning & Scheduling: _____

* Project Planning and Scheduling ☐ Yes ☐ No

07 - UTSW Uniform Specs & Acknowledgements: _____

* Project Quality Control ☐ Yes ☐ No

* UGCs ☐ Yes ☐ No

08 - Wage Rates: _____

* Wage Determination ☐ Yes ☐ No

09 - Q&A Clarifications: _____

10 - Additional Information: _____

* Change Order Form CSP ☐ Yes ☐ No

* CUH Asbestos Free Letter ☐ Yes ☐ No

* General Commissioning Requirements ☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

- * Project Administration Templates

☐ Yes ☐ No
- * Project Closeout Procedures

☐ Yes ☐ No
- * utsw design guidelines vol 1 ada

☐ Yes ☐ No
- * utsw design guidelines vol 2 ada

☐ Yes ☐ No
- * utsw design guidelines vol 3 ada

☐ Yes ☐ No
- * UTSW_VETHUB_SP_v2

☐ Yes ☐ No

Bond Information

* Payment & Performance Bond Add (If Required) % Percentage OR

%

* Payment & Performance Bond Add (If Required) Dollar Amount

\$

Certifications

* Certified VetHUB? (Project goal of 1%)

☐ Yes ☐ No

* Participation Included in Base Bid (% of VetHUB subcontractor total base bid)

input response here

* Certification Agency

input response here

* Certification Number

input response here

Attachments

⊕ upload files