

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Source Building Group

651 East Debbie Lane, BLDG 200, Mansfield, TX 76063, United States of America

Colton Bennett | Estimator / Quantity Surveyor | +1 210-383-9481 | cbennett@sourcebuild.net



Line Items

Description	Quantity	Unit Cost	Total Cost
Bid Form (8/28/26):			
* Auto Door Operator			\$
Base Bid			\$0

Alternates

OWNER BID ALTERNATES:

* None at this time.

\$

:

SCOPE ALTERNATES:

* Sliding Door

\$

Inclusions

Mark "yes" to all yes/no questions »

* MATERIAL	☐ Yes	☐ No
* INSTALLATION	☐ Yes	☐ No

SPECIFICATION(S) ACKNOWLEDGEMENT:

* 08 34 00 - SPECIAL FUNCTION DOORS

☐ Yes ☐ No

* 08 71 13 - AUTOMATIC DOOR OPERATORS

☐ Yes ☐ No

:

SCOPE OF WORK:

Auto Operator Door:

* Auto Door Operator (for 4.430 - OPEN LAB)

☐ Yes ☐ No

* Approved Manufacturer: AD Systems

☐ Yes ☐ No

* Basis Of Design: Flush Wood Single Sliding & Flush Aluminum Sliding

☐ Yes ☐ No

General:

* None at this time.

☐ Yes ☐ No

:

PROJECT SPECIFIC SCOPE | NOTES:

* No substitutions (2.2 B. - 08 34 00)

☐ Yes ☐ No

:

Q&A Project Specific Items as of 8/27/26:

Q22. Auto Operator Clarification:

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Q: Specification section 08 71 13 Automatic Door Operators lists Besam SW100 as the basis of design for auto operators. However, the hardware schedule in specification section 08 71 00 Door Hardware calls for a "Quad 4000" auto operator, which is not a Besam product. "QUAD" is not listed as an acceptable manufacturer in specification 08 71 13. Please clarify which is correct (Asked 8/18/2026 at 2:06 PM CDT).

☐ Yes ☐ No

A: Quad 4000 is acceptable

Q73. Door Clarification at BSL-3:

* Q: The Door and Frame Schedule on sheet A-551 calls for door 4.430L at Ante Rm entry to receive one (1) rubber seal at bottom of door, and door 4.430J at AFB Lab entry to receive one (1) adjustable gasket at bottom of door. Please review door, frame, and hardware requirements for these spaces and confirm these openings are acceptable, or advise if any additional hardware is required (Asked 4/15/2026 at 3:29 PM CDT).

☐ Yes ☐ No

A: Rubber seal and and adjustable gaskets may need to be removed. HDR to confirm with SSR based on negative pressurization requirements for BSL-3 Function.

Answered (5/6/2026 at 3:20 PM CDT by Marcus Howard).

Q77. Owner-Requested Door Change Clarification:

* Q: B2/A-104 notes that there is an Owner-requested change to substitute door 4.430W for a sliding door. Please confirm whether this door is to copy 4.430HB or 4.430N, and clarify which hardware set this door is to receive (Asked 4/15/2026 at 3:28 PM CDT).

☐ Yes ☐ No

A: Door will not be sliding. Disregard Note, will be updated in forthcoming Addendum (Answered 8/6/2026 at 8:29 AM CDT by Marcus Howard).

SCOPE ALTERNATE NOTES:**Sliding Door:**

* RECENT OWNER REQUESTED CHANGE - SUBSTITUTE DOOR (4.430W) FOR SLIDING DOOR A4 DARK RM 4.430HB (A-104)

☐ Yes ☐ No**Scope-Specific Information and Unit Costs**

Mark "yes" to all yes/no questions »

Unit Cost:**Bid Quantities:****Scope-Specific Clarifications****Specific Exclusions:**

None at this time.

General Acknowledgments

Mark "yes" to all yes/no questions »

GENERAL INFECTION CONTROL NOTES:

* Maintain/meet a Class IV infection control classification.

☐ Yes ☐ No

* A. OBTAIN FROM THE OWNER A COPY OF THE INFECTION CONTROL RISK ASSESSMENT (ICRA) PREPARED FOR THIS PROJECT. REVIEW THE REQUIREMENTS IN THE REPORT AND PERFORM ALL WORK IN ACCORDANCE WITH THOSE PROTOCOLS. STRICTLY ADHERE TO THE LIMITS OF THE CONSTRUCTION AREA, AND WHERE PHASING APPLIES, ADHERE TO PHASING PLAN. COORDINATE ANY WORK OUTSIDE THE CONSTRUCTION AREA WITH THE OWNER AND PERFORM IT IN ACCORDANCE WITH THE ICRA REPORT, UNDER THE SUPERVISION OF THE OWNER'S REPRESENTATIVE OR OTHER DESIGNATED ICRA COMMITTEE OFFICER.

☐ Yes ☐ No

* B. TO THE EXTENT THAT IS REQUIRED BY THE ICRA, ENDEAVOR TO MAINTAIN EXISTING LEVELS OF INDOOR AIR QUALITY IN AREAS SURROUNDING AND ADJACENT TO THE CONSTRUCTION WORK ZONE, AND ELSEWHERE IN THE FACILITY. IT SHOULD BE ANTICIPATED THAT THE ICRA REPORT WILL REQUIRE MEASURES TO THIS EFFECT, INCLUDING THE ASSEMBLY OF THE CONSTRUCTION ZONE BARRIERS.

☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* C. PERFORM CONSTRUCTION ACTIVITIES IN AREAS THAT ARE OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS PER THE REQUIREMENTS OF THE OWNER'S ICRA. WHERE CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, RETURN THE AREA TO "CLEAN" CONDITIONS, AS DEFINED BY THE OWNER'S PROTOCOLS, BEFORE IT IS OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS.

☐ Yes ☐ No**Work Hours & Restrictions:****On-Site Work Hours:**

* Owner's Special Conditions set normal hours at 7:00 AM–5:00 PM; after hours 6:00 PM–6:00 AM; weekends permitted. Work generating excessive noise, odor, or vibration, and any work above the active Level 3 operating rooms, must be performed after hours or on weekends (Owner has confirmed all work above active ORs is overtime/night work). Flooring scope is on Level 4 inside the contained renovation area, so we anticipate straight time – but carry the flexibility, and note the GC is responsible for OT/weekend work needed to hold schedule.

☐ Yes ☐ No**Work Restrictions:**

* THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. COORDINATE WITH OWNER ON SCHEDULING CONSTRUCTION OPERATIONS THAT GENERATE VIBRATION, NOISE, SECURITY CONCERNS, POWER INTERRUPTIONS, SMELLS OR OTHER CONSTRUCTION ACTIVITIES THAT MAY DISRUPT OPERATION IN ADJACENT SPACES.

☐ Yes ☐ No

* Comply with limitations on use of public streets and other requirements of authorities having jurisdiction.

☐ Yes ☐ No**Jobsite Access:**

* This is a renovation inside Clements University Hospital with active clinical space adjacent and below. ICRA/infection control applies: negative air machines with HEPA at all times, hard-panel containment barriers, tacky and walk-off mats, covered trash buggies with wheels cleaned entering/leaving, daily debris removal. All personnel need UTSW badges and current UTSW safety training. No free parking – UTSW parking policy applies.

☐ Yes ☐ No**Parking:**

* No free parking. Parking is as per UTSW parking policy.

☐ Yes ☐ No**Employee Identification:****Addendum Acknowledgment:**

* Addendum 1

☐ Yes ☐ No

* Addendum 2

☐ Yes ☐ No

* Addendum 3

☐ Yes ☐ No

* Addendum 4

☐ Yes ☐ No

* Addendum 5

☐ Yes ☐ No

* Addendum 6

☐ Yes ☐ No

* Addendum 7

☐ Yes ☐ No

* Addendum 8

☐ Yes ☐ No

* Addendum 9

☐ Yes ☐ No**Q&A Acknowledgement:**

* Q&A Dated 08-26-2026

☐ Yes ☐ No**Taxes:**

* Sales Tax on Materials Included?

☐ Yes ☐ No

* Cost Breakout of Sales Tax on Materials ==> ENTER DOLLAR VALUE \$

\$

Lead Times:

* Shop Drawing / Submittal Lead Time

input response here

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Product Lead Time Description(s) & # of Weeks

input response here

Labor Rates:

* Wage Rates per project requirements (i.e., Prevailing Wage, Davis Bacon, etc. As Applicable)

☐ Yes ☐ No

The undersigned acknowledges that material substitutions are not permitted unless expressly approved in writing by Arch/Eng through Requests for substitutions must include detailed specifications and documentation for review and approval prior to bid submission:

Please acknowledge that you have read and agree with the information, procedures, and requirements listed in the following Specifications & Documents:

00 - RFP:

* RFP_Sealed_Proposal_-_CUH_3T_MRI_WITH_HIFU_AND_TULSA

☐ Yes ☐ No

01 - Plans:

* Campus Map

☐ Yes ☐ No

* IFC Drawings 07.28.2026

☐ Yes ☐ No

02 - Specifications:

* UTSW-CUH-MRI 4 IFC PROJECT MANUAL

☐ Yes ☐ No

03 - Addenda:

04 - Owner's Special Conditions:

* Owner's Special Conditions

☐ Yes ☐ No

05 - Safety & Security:

* Construction Site Safety Manual FY22

☐ Yes ☐ No

* Environmental of Care Fire & Life Safety Policy

☐ Yes ☐ No

* Project Safety Requirements

☐ Yes ☐ No

06 - Planning & Scheduling:

* Project Planning and Scheduling

☐ Yes ☐ No

07 - UTSW Uniform Specs & Acknowledgements:

* Project Quality Control

☐ Yes ☐ No

* UGCs

☐ Yes ☐ No

08 - Wage Rates:

* Wage Determination

☐ Yes ☐ No

09 - Q&A Clarifications:

10 - Additional Information:

* Change Order Form CSP

☐ Yes ☐ No

* CUH Asbestos Free Letter

☐ Yes ☐ No

* General Commissioning Requirements

☐ Yes ☐ No

* Project Administration Templates

☐ Yes ☐ No

* Project Closeout Procedures

☐ Yes ☐ No

* utsw design guidelines vol 1 ada

☐ Yes ☐ No

* utsw design guidelines vol 2 ada

☐ Yes ☐ No

* utsw design guidelines vol 3 ada

☐ Yes ☐ No

* UTSW_VETHUB_SP_v2

☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Bond Information

* Payment & Performance Bond Add (If Required) % Percentage OR

%

* Payment & Performance Bond Add (If Required) Dollar Amount

\$

Certifications

* Certified VetHUB? (Project goal of 1%)

☐ Yes ☐ No

* Participation Included in Base Bid (% of VetHUB subcontractor total base bid)

input response here

* Certification Agency

input response here

* Certification Number

input response here

Attachments

⊕ upload files