

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Source Building Group

651 East Debbie Lane, BLDG 200, Mansfield, TX 76063, United States of America

Sai Chevuru | Estimator / Quantity Surveyor | +1 682-374-6222 | schevuru@sourcebuild.net



Line Items

Description	Quantity	Unit Cost	Total Cost
***Bid Form Dated 8/28/2026:			
* Blocking (In-wall Blocking)			\$
* Sheetrock Walls, Ceilings, & Metal Stud Framing			\$
* Acoustical Ceilings			\$
Install Only (Doors Frames) *Excludes Storefront:			
* Set Hollow Metal Door Frames			\$
Base Bid			\$0

Alternates

OWNER BID ALTERNATES:

* Alternate 1: Removable Wall Panel System at Existing storefront Wall Chase

\$

SCOPE ALTERNATES:

* Hang Hollow Metal and Wood Doors

\$

* Installation of Door Hardware

\$

Inclusions

Mark "yes" to all yes/no questions »

* MATERIAL

☐ Yes ☐ No

* INSTALLATION

☐ Yes ☐ No

SPECIFICATION(S) ACKNOWLEDGEMENT:

* 09 22 16 - NON-STRUCTURAL METAL FRAMING

☐ Yes ☐ No

* 09 22 49 - METAL FURRING AND LATHING

☐ Yes ☐ No

* 09 29 00 - GYPSUM BOARD

☐ Yes ☐ No

* 09 51 13 - ACOUSTICAL PANEL CEILINGS

☐ Yes ☐ No

Miscellaneous Rough Carpentry: (In Walls):

* In-Wall Blocking for Millwork, Toilet Accessories, etc.

☐ Yes ☐ No

* Communication and electrical room mounting boards

☐ Yes ☐ No

Thermal Insulation:

* Acoustical Batt Insulation (Partitions) | Install in partitions as noted on the drawings

☐ Yes ☐ No

* Acoustical Batt Insulation (Ceilings) | Install above entire ceilings in rooms : Open Lab, WKST, OFFICE, MYCOLOGY, ACCESSIONING

☐ Yes ☐ No

Framing and Furring:

* Interior Wall Light Gauge Metal Framing

☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

*Bracing as required ☐ Yes ☐ No

*Furring Channels ☐ Yes ☐ No

Gypsum Board Assemblies:

*Sheetrock Walls & Ceilings ☐ Yes ☐ No

*Fire Rated sheetrock ☐ Yes ☐ No

*Glass-Mat Gypsum Wall Sheathing ☐ Yes ☐ No

*Cornerbead and Edge Trim for Interior Installation ☐ Yes ☐ No

Acoustical Panel Ceilings:

*ACT-1 ARMSTRONG OPTIMA LAY-IN AND TEGULAR 3250 WHITE 24" X 24" PRELUDE GRID, EXPOSED GRID, ALL EXPOSED CUT TILE EDGES SHALL BE PAINTED W/SUPERCOAT TOUCH UP PAINT: WHITE LATEX (TOUCH UP PAINT BY ARMSTRONG) ☐ Yes ☐ No

*ACT-2 ARMSTRONG CLEAN ROOM VL 868 WHITE 24" X 24" STAINLESS STEEL SPLICE CLIPS AT ENDS ☐ Yes ☐ No

*Suspended metal grid ceiling system ☐ Yes ☐ No

*ACT-2B ARMSTRONG CLEAN ROOM FL 1715 WHITE WITH SPECKLES 24" X 24" ALTERNATE FOR ACT-2, APPEARANCE MATCHES EXISTING CEILING ☐ Yes ☐ No

Doors/Frames/Hardware: (Installation):

*Set Hollow Metal Frames in Gypsum Board Partitions ☐ Yes ☐ No

*Hang Hollow Metal & Wood Doors ☐ Yes ☐ No

*Install Hardware in Hollow Metal & Wood Doors ☐ Yes ☐ No

General:

*Screws, Fasteners, Accessories ☐ Yes ☐ No

*Acoustical Sealants ☐ Yes ☐ No

Project Specific Notes:

*B5 EXTERIOR WALL DETAIL - SECTION (Sheet A-552) ☐ Yes ☐ No
ABUTT STUDS TO EXISTING STUDS AND FASTEN ACCORDINGLY. 2 1/2" METAL STUD, NO INSULATION TO BE ADDED. REMOVE HEAD AND SILL GYPSUMBOARD TO ALLOW STUDS TO BE SECURED. PUNCH HOLES 2" DIA HOLES SPACED 16" O.C. IN EXISTING AND PROPOSED TRACKS TO ALLOW FOR AIRFLOW

*Patch and Repair as required to blend into existing finishes ☐ Yes ☐ No

:

SCOPE ALTERNATES:**BID ALTERNATES:****Scope-Specific Clarifications****Specific Exclusions:**

Weather Barriers (By Sealant Subcontractor)

Fire and Smoke Assembly Identification (By Painting Subcontractor)

Steel Doors and Frames (Material)

Flush Wood Doors (Material)

Access Doors (Material)

Finish Hardware (Material)

Misc Specialties

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

General Acknowledgments

Mark "yes" to all yes/no questions »

GENERAL INFECTION CONTROL NOTES:

- * Maintain/meet a Class IV infection control classification. ☐ Yes ☐ No
- * A. OBTAIN FROM THE OWNER A COPY OF THE INFECTION CONTROL RISK ASSESSMENT (ICRA) PREPARED FOR THIS PROJECT. REVIEW THE REQUIREMENTS IN THE REPORT AND PERFORM ALL WORK IN ACCORDANCE WITH THOSE PROTOCOLS. STRICTLY ADHERE TO THE LIMITS OF THE CONSTRUCTION AREA, AND WHERE PHASING APPLIES, ADHERE TO PHASING PLAN. COORDINATE ANY WORK OUTSIDE THE CONSTRUCTION AREA WITH THE OWNER AND PERFORM IT IN ACCORDANCE WITH THE ICRA REPORT, UNDER THE SUPERVISION OF THE OWNER'S REPRESENTATIVE OR OTHER DESIGNATED ICRA COMMITTEE OFFICER. ☐ Yes ☐ No
- * B. TO THE EXTENT THAT IS REQUIRED BY THE ICRA, ENDEAVOR TO MAINTAIN EXISTING LEVELS OF INDOOR AIR QUALITY IN AREAS SURROUNDING AND ADJACENT TO THE CONSTRUCTION WORK ZONE, AND ELSEWHERE IN THE FACILITY. IT SHOULD BE ANTICIPATED THAT THE ICRA REPORT WILL REQUIRE MEASURES TO THIS EFFECT, INCLUDING THE ASSEMBLY OF THE CONSTRUCTION ZONE BARRIERS. ☐ Yes ☐ No
- * C. PERFORM CONSTRUCTION ACTIVITIES IN AREAS THAT ARE OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS PER THE REQUIREMENTS OF THE OWNER'S ICRA. WHERE CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, RETURN THE AREA TO "CLEAN" CONDITIONS, AS DEFINED BY THE OWNER'S PROTOCOLS, BEFORE IT IS OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS. ☐ Yes ☐ No

Work Hours & Restrictions:**On-Site Work Hours:**

- * Owner's Special Conditions set normal hours at 7:00 AM–5:00 PM; after hours 6:00 PM–6:00 AM; weekends permitted. Work generating excessive noise, odor, or vibration, and any work above the active Level 3 operating rooms, must be performed after hours or on weekends (Owner has confirmed all work above active ORs is overtime/night work). Flooring scope is on Level 4 inside the contained renovation area, so we anticipate straight time – but carry the flexibility, and note the GC is responsible for OT/weekend work needed to hold schedule. ☐ Yes ☐ No

Work Restrictions:

- * THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. COORDINATE WITH OWNER ON SCHEDULING CONSTRUCTION OPERATIONS THAT GENERATE VIBRATION, NOISE, SECURITY CONCERNS, POWER INTERRUPTIONS, SMELLS OR OTHER CONSTRUCTION ACTIVITIES THAT MAY DISRUPT OPERATION IN ADJACENT SPACES. ☐ Yes ☐ No
- * Comply with limitations on use of public streets and other requirements of authorities having jurisdiction. ☐ Yes ☐ No

Jobsite Access:

- * This is a renovation inside Clements University Hospital with active clinical space adjacent and below. ICRA/infection control applies: negative air machines with HEPA at all times, hard-panel containment barriers, tacky and walk-off mats, covered trash buggies with wheels cleaned entering/leaving, daily debris removal. All personnel need UTSW badges and current UTSW safety training. No free parking – UTSW parking policy applies. ☐ Yes ☐ No

Parking:

- * No free parking. Parking is as per UTSW parking policy. ☐ Yes ☐ No

Employee Identification:**Addendum Acknowledgment:**

- * Addendum 1 ☐ Yes ☐ No
- * Addendum 2 ☐ Yes ☐ No
- * Addendum 3 ☐ Yes ☐ No
- * Addendum 4 ☐ Yes ☐ No
- * Addendum 5 ☐ Yes ☐ No
- * Addendum 6 ☐ Yes ☐ No
- * Addendum 7 ☐ Yes ☐ No
- * Addendum 8 ☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Addendum 9 ☐ Yes ☐ No

Q&A Acknowledgement: _____

* Q&A Dated 08-26-2026 ☐ Yes ☐ No

Taxes: _____

* Sales Tax on Materials Included? ☐ Yes ☐ No

* Cost Breakout of Sales Tax on Materials ==> ENTER DOLLAR VALUE \$

Lead Times: _____

* Shop Drawing / Submittal Lead Time

* Product Lead Time Description(s) & # of Weeks

Labor Rates: _____

* Wage Rates per project requirements (i.e., Prevailing Wage, Davis Bacon, etc. As Applicable) ☐ Yes ☐ No

The undersigned acknowledges that material substitutions are not permitted unless expressly approved in writing by Arch/Eng through Requests for substitutions must include detailed specifications and documentation for review and approval prior to bid submission: _____

Please acknowledge that you have read and agree with the information, procedures, and requirements listed in the following Specifications & Documents: _____

00 - RFP: _____

* RFP_Sealed_Proposal_-_CUH_3T_MRI_WITH_HIFU_AND_TULSA ☐ Yes ☐ No

01 - Plans: _____

* Campus Map ☐ Yes ☐ No

* IFC Drawings 07.28.2026 ☐ Yes ☐ No

02 - Specifications: _____

* UTSW-CUH-MRI 4 IFC PROJECT MANUAL ☐ Yes ☐ No

03 - Addenda: _____

04 - Owner's Special Conditions: _____

* Owner's Special Conditions ☐ Yes ☐ No

05 - Safety & Security: _____

* Construction Site Safety Manual FY22 ☐ Yes ☐ No

* Environmental of Care Fire & Life Safety Policy ☐ Yes ☐ No

* Project Safety Requirements ☐ Yes ☐ No

06 - Planning & Scheduling: _____

* Project Planning and Scheduling ☐ Yes ☐ No

07 - UTSW Uniform Specs & Acknowledgements: _____

* Project Quality Control ☐ Yes ☐ No

* UGCs ☐ Yes ☐ No

08 - Wage Rates: _____

* Wage Determination ☐ Yes ☐ No

09 - Q&A Clarifications: _____

10 - Additional Information: _____

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Change Order Form CSP	☐ Yes	☐ No
* CUH Asbestos Free Letter	☐ Yes	☐ No
* General Commissioning Requirements	☐ Yes	☐ No
* Project Administration Templates	☐ Yes	☐ No
* Project Closeout Procedures	☐ Yes	☐ No
* utsw design guidelines vol 1 ada	☐ Yes	☐ No
* utsw design guidelines vol 2 ada	☐ Yes	☐ No
* utsw design guidelines vol 3 ada	☐ Yes	☐ No
* UTSW_VETHUB_SP_v2	☐ Yes	☐ No

Bond Information

* Payment & Performance Bond Add (If Required) % Percentage	OR		%
* Payment & Performance Bond Add (If Required) Dollar Amount			\$

Certifications

* Certified VetHUB? (Project goal of 1%)	☐ Yes	☐ No
* Participation Included in Base Bid (% of VetHUB subcontractor total base bid)	input response here	
* Certification Agency	input response here	
* Certification Number	input response here	

Attachments