

26-0024: UTSW CUH 4.219 Microbiology Lab
6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

Source Building Group

651 East Debbie Lane, BLDG 200, Mansfield, TX 76063, United States of America

Sunny Fung | Estimator / Quantity Surveyor | +1 469-835-7725 | sfung@sourcebuild.net



Line Items

Description	Quantity	Unit Cost	Total Cost
BID FORM (8/28):			
* Fire Protection Systems (Wetpipe)			\$
Base Bid			\$0

Alternates

OWNER BID ALTERNATES:

* None at this time.

\$

:

SCOPE ALTERNATES:

* None at this time.

\$

Inclusions

Mark "yes" to all yes/no questions »

* MATERIAL	☐ Yes	☐ No
* INSTALLATION	☐ Yes	☐ No

SPECIFICATION(S) ACKNOWLEDGEMENT:

* 21 05 00 - Common Work Results for Fire Suppression

☐ Yes ☐ No

* 21 13 13 - Automatic Fire Sprinkler Systems

☐ Yes ☐ No

:

SCOPE OF WORK:

* Per NFPA 13 and Local Authority requirements	☐ Yes	☐ No
* Design & Permitting	☐ Yes	☐ No
* Shop drawings and submittals	☐ Yes	☐ No
* Backflow preventer & Alarm Valves	☐ Yes	☐ No
* All above-ground sprinkler piping (mains, branch)	☐ Yes	☐ No
* Sprinkler heads	☐ Yes	☐ No
* Center of tile placement of sprinkler heads	☐ Yes	☐ No

General:	
* Per NFPA 13 and Local Authority	☐ Yes ☐ No
* Design & Permitting	☐ Yes ☐ No
* Stamped shop drawings / submittals included	☐ Yes ☐ No
* Hydrostatically test the entire system.	☐ Yes ☐ No
* Firestopping / penetration sealing at rated assemblies	☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Inspections and fees per AHJ (Authority Having Jurisdiction) ☐ Yes ☐ No

* O&M manuals & Closeout Documents ☐ Yes ☐ No

* Attic Stock & Maintenance Materials as required by specifications ☐ Yes ☐ No

:

PROJECT SPECIFIC SCOPE | NOTES:

* PER PLAN P000 AUTOMATIC SPRINKLER NOTES - THIS BUILDING IS PRESENTLY FULLY SPRINKLERED. THE CONTRACTOR SHALL EXTEND THE AUTOMATIC SPRINKLER SYSTEM. CONTRACTOR SHALL REWORK EXISTING SPRINKLER HEADS AND PIPING IN REMODELED AREA. SYSTEM SHALL BE DESIGNED IN FULL ACCORDANCE WITH NFPA 13 AND LOCAL CODES AND REQUIREMENTS. CONTRACTOR SHALL MATCH EXISTING PIPING MATERIAL AND SPRINKLER HEADS. ☐ Yes ☐ No

Scope-Specific Information and Unit Costs

Mark "yes" to all yes/no questions »

Unit Cost:

Bid Quantities:

Scope-Specific Clarifications

Specific Exclusions:

None at this time.

General Acknowledgments

Mark "yes" to all yes/no questions »

GENERAL INFECTION CONTROL NOTES:

* Maintain/meet a Class IV infection control classification. ☐ Yes ☐ No

* A. OBTAIN FROM THE OWNER A COPY OF THE INFECTION CONTROL RISK ASSESSMENT (ICRA) PREPARED FOR THIS PROJECT. REVIEW THE REQUIREMENTS IN THE REPORT AND PERFORM ALL WORK IN ACCORDANCE WITH THOSE PROTOCOLS. STRICTLY ADHERE TO THE LIMITS OF THE CONSTRUCTION AREA, AND WHERE PHASING APPLIES, ADHERE TO PHASING PLAN. COORDINATE ANY WORK OUTSIDE THE CONSTRUCTION AREA WITH THE OWNER AND PERFORM IT IN ACCORDANCE WITH THE ICRA REPORT, UNDER THE SUPERVISION OF THE OWNER'S REPRESENTATIVE OR OTHER DESIGNATED ICRA COMMITTEE OFFICER. ☐ Yes ☐ No

* B. TO THE EXTENT THAT IS REQUIRED BY THE ICRA, ENDEAVOR TO MAINTAIN EXISTING LEVELS OF INDOOR AIR QUALITY IN AREAS SURROUNDING AND ADJACENT TO THE CONSTRUCTION WORK ZONE, AND ELSEWHERE IN THE FACILITY. IT SHOULD BE ANTICIPATED THAT THE ICRA REPORT WILL REQUIRE MEASURES TO THIS EFFECT, INCLUDING THE ASSEMBLY OF THE CONSTRUCTION ZONE BARRIERS. ☐ Yes ☐ No

* C. PERFORM CONSTRUCTION ACTIVITIES IN AREAS THAT ARE OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS PER THE REQUIREMENTS OF THE OWNER'S ICRA. WHERE CONSTRUCTION ACTIVITIES HAVE BEEN COMPLETED, RETURN THE AREA TO "CLEAN" CONDITIONS, AS DEFINED BY THE OWNER'S PROTOCOLS, BEFORE IT IS OCCUPIED BY THE HOSPITAL STAFF, THE GENERAL PUBLIC, OR HOSPITAL PATIENTS. ☐ Yes ☐ No

Work Hours & Restrictions:

On-Site Work Hours:

* Owner's Special Conditions set normal hours at 7:00 AM–5:00 PM; after hours 6:00 PM–6:00 AM; weekends permitted. Work generating excessive noise, odor, or vibration, and any work above the active Level 3 operating rooms, must be performed after hours or on weekends (Owner has confirmed all work above active ORs is overtime/night work). Flooring scope is on Level 4 inside the contained renovation area, so we anticipate straight time – but carry the flexibility, and note the GC is responsible for OT/weekend work needed to hold schedule. ☐ Yes ☐ No

Work Restrictions:

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* THE BUILDING WILL BE OCCUPIED DURING CONSTRUCTION. COORDINATE WITH OWNER ON SCHEDULING CONSTRUCTION OPERATIONS THAT GENERATE VIBRATION, NOISE, SECURITY CONCERNS, POWER INTERRUPTIONS, SMELLS OR OTHER CONSTRUCTION ACTIVITIES THAT MAY DISRUPT OPERATION IN ADJACENT SPACES.

☐ Yes ☐ No

* Comply with limitations on use of public streets and other requirements of authorities having jurisdiction.

☐ Yes ☐ No**Jobsite Access:**

* This is a renovation inside Clements University Hospital with active clinical space adjacent and below. ICRA/infection control applies: negative air machines with HEPA at all times, hard-panel containment barriers, tacky and walk-off mats, covered trash buggies with wheels cleaned entering/leaving, daily debris removal. All personnel need UTSW badges and current UTSW safety training. No free parking – UTSW parking policy applies.

☐ Yes ☐ No**Parking:**

* No free parking. Parking is as per UTSW parking policy.

☐ Yes ☐ No**Employee Identification:****Addendum Acknowledgment:**

* Addendum 1

☐ Yes ☐ No

* Addendum 2

☐ Yes ☐ No

* Addendum 3

☐ Yes ☐ No

* Addendum 4

☐ Yes ☐ No

* Addendum 5

☐ Yes ☐ No

* Addendum 6

☐ Yes ☐ No

* Addendum 7

☐ Yes ☐ No

* Addendum 8

☐ Yes ☐ No

* Addendum 9

☐ Yes ☐ No**Q&A Acknowledgement:**

* Q&A Dated 08-26-2026

☐ Yes ☐ No**Taxes:**

* Sales Tax on Materials Included?

☐ Yes ☐ No

* Cost Breakout of Sales Tax on Materials ==> ENTER DOLLAR VALUE \$

Lead Times:

* Shop Drawing / Submittal Lead Time

* Product Lead Time Description(s) & # of Weeks

Labor Rates:

* Wage Rates per project requirements (i.e., Prevailing Wage, Davis Bacon, etc. As Applicable)

☐ Yes ☐ No

The undersigned acknowledges that material substitutions are not permitted unless expressly approved in writing by Arch/Eng through Requests for substitutions must include detailed specifications and documentation for review and approval prior to bid submission:

Please acknowledge that you have read and agree with the information, procedures, and requirements listed in the following Specifications & Documents:

00 - RFP:

* RFP_Sealed_Proposal_-_CUH_3T_MRI_WITH_HIFU_AND_TULSA

☐ Yes ☐ No**01 - Plans:**

* Campus Map

☐ Yes ☐ No

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

*UTSW-CUH-MRI 4 IFC DRAWING SET

☐ Yes ☐ No**02 - Specifications:**

*UTSW-CUH-MRI 4 IFC PROJECT MANUAL

☐ Yes ☐ No**03 - Addenda:****04 - Owner's Special Conditions:**

*Owner's Special Conditions

☐ Yes ☐ No**05 - Safety & Security:**

*Construction Site Safety Manual FY22

☐ Yes ☐ No

*Environmental of Care Fire & Life Safety Policy

☐ Yes ☐ No

*Project Safety Requirements

☐ Yes ☐ No**06 - Planning & Scheduling:**

*Project Planning and Scheduling

☐ Yes ☐ No**07 - UTSW Uniform Specs & Acknowledgements:**

*Project Quality Control

☐ Yes ☐ No

*UGCs

☐ Yes ☐ No**08 - Wage Rates:**

*Wage Determination

☐ Yes ☐ No**09 - Q&A Clarifications:****10 - Additional Information:**

*Change Order Form CSP

☐ Yes ☐ No

*CUH Asbestos Free Letter

☐ Yes ☐ No

*General Commissioning Requirements

☐ Yes ☐ No

*Project Administration Templates

☐ Yes ☐ No

*Project Closeout Procedures

☐ Yes ☐ No

*utsw design guidelines vol 1 ada

☐ Yes ☐ No

*utsw design guidelines vol 2 ada

☐ Yes ☐ No

*utsw design guidelines vol 3 ada

☐ Yes ☐ No

*UTSW_VETHUB_SP_v2

☐ Yes ☐ No**Bond Information**

*Payment & Performance Bond Add (If Required) % Percentage OR

 %

*Payment & Performance Bond Add (If Required) Dollar Amount

\$ **Certifications**

*Certified VetHUB? (Project goal of 1%)

☐ Yes ☐ No

*Participation Included in Base Bid (% of VetHUB subcontractor total base bid)

*Certification Agency

26-0024: UTSW CUH 4.219 Microbiology Lab

6201 Harry Hines Boulevard, Dallas, TX 75235, United States of America

* Certification Number

input response here

Attachments

 upload files